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1. Site Information 
1.1. Land Accommodation Works 

1.1.1. The Company shall be responsible for agreeing any necessary 
accommodation works which may be required to facilitate any works and for 
providing the same.  Prior to the commencement of any such Works the 
Company shall provide Consultation Certificates in accordance with the 
Certification Procedure in respect of this requirement. 

2. Specific Requirements 
2.1. Where the Company shall execute a Design relating to a Contracting Authority’s 

Change or Designs for O&M works the Design, construction and completion of the New 
Works shall comply with the overall requirements as stated in section 2 of Schedule 4: 
Part 1 to this Agreement. 

Where required under section 1.2 of Schedule 4: Part 6 the Company shall provide to 
the Contracting Authority certification to cover such Design or Design Element in 
accordance with the certification procedure. 
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Email: enquiries@awpr.co.uk | Web: www.awpr.co.uk  
 
 

 
Working in partnership 

 
 

 


